BARTLET & WEST ENGINEERING SERVICES FEE ESTIMATE										
MAPLE STREET STORM SEWER IMPROVEMENTS										
DATE: ARIL 3, 2015										
	Engineer	Engineer	Engineer	Engineer	Engineer	Eng. Tech.	Eng. Tech.	Expenses	Description	
	TD	BTA	ADW	AC	CC	DM	MH			Total Dollars
	\$169.00	\$142.00	\$132.00	\$142.00	\$122.00	\$108.00	\$125.00			
INITIAL BIDDING PHASE SERVICES		2	2							#F 40, 00
Prepare for and attend pre-bid meeting and answer contractor questions		2	2							\$548.00
Issue addendum and clarifications		16	16							\$4,384.00
Issue revised drawings for addendum		2	8			8				\$1,920.00
Coordinate with BRB, CAS, RDJE on cost cutting options		2								\$284.00
Meeting with city to discuss cost cutting options (2 meetings)										\$0.00
DESIGN PHASE										
Coordinate with UPRR on Utility Crossing Force Main Changes			4							\$528.00
		4	4							\$528.00
Coordinate with USACE on Outfall structure changes Update Drainage Calculations with revised runoff coefficient criteria		8								\$568.00
Revise MEP design based on revised design flow	24	0	24				40			\$12,224.00
Revise Hydraulics	24	4	12				40			\$2,152.00
Revise wet well design and layout		4	24				40			\$8,736.00
Revise discharge piping design		4	24				40			\$8,736.00
Revise pump station structural design based on smaller size		7	24	48		48	40			\$12,000.00
Revised pump station architectural design based on smaller size				40		40		\$2,500.00	Sabatini	\$2,500.00
Update site plan based on revised pump station design					8			\$2,500.00	Sabatiiii	\$976.00
Update Typical Section based on pipe alternates and smaller pipe size		4			0	8				\$1,432.00
Update plan and profile sheets with revised flowline and pipe size information		8				40				\$5,456.00
Update Paving Plan for 6th Street reconstruction		4				12				\$1,864.00
Update Bid Items and quantities		8	4			16				\$3,392.00
Update Opinion of Probable Cost		4	4							\$67672.00
Update Project Manual and Bid Form		4	4							\$1,096.00
Reissue plans for construction						2				\$216.00
FINAL BIDDING PHASE SERVICES										
Prepare for and attend pre-bid meeting and answer contractor questions		2	2							\$548.00
Issue addendum and clarifications		8	8							\$2,192.00
Issue revised drawings for addendum		4	4			8				\$1,960.00
*										
Total hours	24	90	140	48	8	142	120			
	\$4,056.00	\$12,780.00	\$18,480.00	\$6,816.00	\$976.00	\$15,336.00	\$15,000.00	\$2,500.00		\$75,944.00
The following items are excluded from the base scope of work described in above tasks:										
Construction staking and GIS locates not specifically mentioned above.										
Construction phase services.										
As-built survey information.										