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        1.00  1400 ft.** 
 12” Bell Type Ductile Iron Slip Joint 

Pipe 
       1,400.00                27.90          39,060.00  1 Week  Griffin Pipe                27.54           38,556.00  10 Days  Griffin                28.35                  39,690.00  1-2 Weeks  Clow Water                28.82                40,348.00  7 Days  US Pipe                28.33                  39,662.00  2-3 Weeks  American 

        2.00  1600 ft.* 
 Polywrap 8 MIL for 12” Ductile Iron 

Pipe 
       1,600.00                   0.70            1,120.00  1-2 Weeks  Alternate Trumbull                   0.23                368.00  5 Days  EGW                   0.36                        576.00  1-2 Weeks  AA Thread Seal                   0.40                     640.00  7 Days  AA Thread                   0.41                       656.00  2-3 Weeks  AA Threaded 

        3.00  180 ft.**  12” Restrained Joint C900 PVC Pipe           180.00                33.80            6,084.00  1-2 Weeks  Certainteed                36.54             6,577.20  3 Weeks  Certainteed                34.16                     6,148.80  1-2 Weeks  Certainteed                36.62                  6,591.60  14 Days  Certainteed                34.50                    6,210.00  2-3 Weeks  Certainteed 

        4.00  5 ea 
 8” MJ, DI Anchor Coupling 

W/Accessories 
               5.00              160.00               800.00  1-2 Weeks  Foundry Services              155.62                778.10  10 Days  Star Pipe/ Tyler                89.48                        447.40  1-2 Weeks  Tyler Pipe              135.68                     678.40  7 Days  Tyler                97.00                       485.00  2-3 Weeks  Star 

        5.00  9 ea 
 12” MJ, DI Anchor Coupling 

W/Accessories 
               9.00              250.00            2,250.00  1-2 Weeks  Foundry Services              294.08             2,646.72  10 Days  Star Pipe/ Tyler              149.48                     1,345.32  1-2 Weeks  Tyler Pipe              355.20                  3,196.80  7 Days  Tyler              212.00                    1,908.00  2-3 Weeks  Fastfab 

        6.00  5 ea  8” MJ Gate Valve W/Accessories                5.00              736.00            3,680.00  3-4 Weeks  AVK              703.03             3,515.15  10 Days  Mueller              689.94                     3,449.70  1-2 Weeks  Kennedy Valve              695.42                  3,477.10  7 Days  US Pipe/ Mueller              616.00                    3,080.00  2-3 Weeks  AFC 

        7.00  9 ea  12” MJ Gate Valve W/Accessories                9.00           1,403.00          12,627.00  3-4 Weeks  AVK           1,348.00           12,132.00  10 Days  Mueller           1,330.15                  11,971.35  1-2 Weeks  Kennedy Valve           1,333.48                12,001.32  7 Days  US Pipe/ Mueller           1,200.00                  10,800.00  2-3 Weeks  AFC 

        8.00  1 ea 
 12” x 12” Tapping Sleeve and 
Tapping Valve W/Accessories 

               1.00           3,177.50            3,177.50  1-2 Weeks/ 3-4 Weeks  Romac AVK           3,186.76             3,186.76  10 Days  Ford/ Mueller           1,138.82                     1,138.82  1-2 Weeks  Romac Industries           3,043.21                  3,043.21  7 Days 
 Romac/ US Pipe/ 

Mueller 
          2,790.00                    2,790.00  2-3 Weeks  Ford & AFC 

        9.00  3 ea  12” x 6” MJ, DI Tee W/Accessories                3.00              312.00               936.00  2-3 Weeks  Tyler              293.08                897.24  10 Days  Star Pipe/ Tyler              285.40                        856.20  1-2 Weeks  Tyler Pipe              311.18                     933.54  7 Days  Tyler              237.65                       712.95  2-3 Weeks  Star 

      10.00  4 ea  12” x 8” MJ, DI Tee W/Accessories                4.00              341.00            1,364.00  2-3 Weeks  Tyler              319.01             1,276.04  10 Days  Star Pipe/ Tyler              310.10                     1,240.40  1-2 Weeks  Tyler Pipe              340.84                  1,363.36  7 Days  Tyler              266.56                    1,066.24  2-3 Weeks  Star 

      11.00  1 ea  12” x 12” MJ, DI Tee W/Accessories                1.00              412.00               412.00  2-3 Weeks  Tyler              388.48                388.48  10 Days  Star Pipe/ Tyler              372.66                        372.66  1-2 Weeks  Tyler Pipe              412.97                     412.97  7 Days  Tyler              330.75                       330.75  2-3 Weeks  Star 

      12.00  3 ea  8” x 6” MJ, DI Tee W/Accessories                3.00              215.00               645.00  2-3 Weeks  Tyler              201.62                604.86  10 Days  Star Pipe/ Tyler              198.99                        596.97  1-2 Weeks  Tyler Pipe              213.91                     641.73  7 Days  Tyler              154.84                       464.52  2-3 Weeks  Star 

      13.00  2 ea 
 8” x 6” MJ, DI Reducer 

W/Accessories 
               2.00              121.00               242.00  2-3 Weeks  Tyler              113.90                227.80  10 Days  Star Pipe/ Tyler              113.94                        227.88  1-2 Weeks  Tyler Pipe              120.09                     240.18  7 Days  Tyler                81.34                       162.68  2-3 Weeks  Star 

      14.00  2 ea 
 8” 90 degree MJ, DI Bend 

W/Accessories 
               2.00              160.45               320.90  2-3 Weeks  Tyler              151.55                303.10  10 Days  Star Pipe/ Tyler              146.87                        293.87  1-2 Weeks  Tyler Pipe              159.85                     319.70  7 Days  Tyler              120.05                       240.10  2-3 Weeks  Star 

      15.00  8 ea 
 8” 45 degree MJ, DI Bend 

W/Accessories 
               8.00              143.50            1,148.00  2-3 Weeks  Tyler              135.40             1,083.20  10 Days  Star Pipe/ Tyler              132.83                     1,062.64  1-2 Weeks  Tyler Pipe              142.67                  1,141.36  7 Days  Tyler              103.39                       827.12  2-3 Weeks  Star 

      16.00  1 ea 
 8” 11.25 degree MJ, DI Bend 

W/Accessories 
               1.00              135.70               135.70  2-3 Weeks  Tyler              127.81                127.81  10 Days  Star Pipe/ Tyler              126.53                        126.53  1-2 Weeks  Tyler Pipe              134.59                     134.59  7 Days  Tyler                95.35                          95.35  2-3 Weeks  Star 

      17.00  3 ea 
 12” 90 degree MJ, DI Bend 

W/Accessories 
               3.00              288.50               865.50  2-3 Weeks  Tyler              271.81                815.43  10 Days  Star Pipe/ Tyler              259.42                        778.26  1-2 Weeks  Tyler Pipe              288.95                     866.85  7 Days  Tyler              233.73                       701.19  2-3 Weeks  Star 

      18.00  4 ea. 
 12” 45 degree MJ, DI Bend 

W/Accessories 
               4.00              256.00            1,024.00  2-3 Weeks  Tyler              240.95                963.80  10 Days  Star Pipe/ Tyler              232.78                        931.12  1-2 Weeks  Tyler Pipe              256.11                  1,024.49  7 Days  Tyler              201.88                       807.52  2-3 Weeks  Star 

      19.00  3 ea  12” MJ, DI Cap W/Accessories                3.00              125.70               377.10  2-3 Weeks  Tyler              118.10                354.30  10 Days  Star Pipe/ Tyler              114.22                        342.66  1-2 Weeks  Tyler Pipe              125.53                     376.59  7 Days  Tyler                98.49                       295.47  2-3 Weeks  Star 

      20.00  1 ea 
 6” Watts 757 Double Check 

Backflow Preventer – or Equal 
               1.00           1,910.75            1,910.75  1-2 Weeks  Watts           2,177.31             2,177.31  5 Days  Watts           1,945.25                     1,945.25  1 Week  Watts           1,823.37                  1,823.37  7 Days  Watts           2,150.00                    2,150.00  3-4 Weeks  Watts 

      21.00  1 ea  6” Post Indicator Valve                1.00           1,179.50            1,179.50  3-4 Weeks  AVK           1,429.79             1,429.79  10 Days  Mueller              946.64                        946.64  1-2 Weeks  Kennedy Valve           1,169.68                  1,169.68  7 Days  US Pipe/ Mueller           1,018.00                    1,018.00  2-3 Weeks  AFC 

      22.00  1 ea.  Precast Concrete Vault                1.00           4,880.00                 4,880.00  4 Weeks  Oldcastle Precast 

      23.00  122 ft**  6” Slip Joint C900 PVC Pipe           122.00                   6.35               774.70  3-4 Weeks  JM Eagle                   3.86                470.92  Stock  Diamond                   4.70                        573.40  1 Week 
 North American 

Pipe 
                  4.78                     583.16  14 Days  NAPCO                   4.50                       549.00  2-3 Weeks  Northern North America 

      24.00  8 ea 
 6” MJ, DI Anchor Coupling 

W/Accessories 
               8.00              126.00            1,008.00  1-2 Weeks  Foundry Services                95.49                763.92  10 Days  Star Pipe/ Tyler                61.06                        488.48  1-2 Weeks  Tyler Pipe              140.93                  1,127.44  7 Days  Tyler              110.00                       880.00  2-3 Weeks  Star 

      25.00  1 ea 
 6” 90 degree MJ, DI Bend 

W/Accessories 
               1.00              131.00               131.00  2-3 Weeks  Tyler              119.20                119.20  10 Days  Star Pipe/ Tyler              128.47                        128.47  1-2 Weeks  Tyler Pipe              127.31                     127.31  7 Days  Tyler                88.20                          88.20  2-3 Weeks  Star 

      26.00  8 ea  6” MJ Gate Valve W/ Accessories                8.00              489.00            3,912.00  3-4 Weeks  AVK              462.25             3,698.00  10 Days  Mueller              457.98                     3,663.84  1-2 Weeks  Kennedy Valve              459.68                  3,677.44  7 Days  US Pipe/ Mueller              395.00                    3,160.00  2-3 Weeks  AFC 

      27.00  766 ft** 
 24” Protecto 401 Lined Ductile Iron 

Slip Joint Pipe 
          766.00              105.15          80,544.90  3-6 Weeks  Griffin Pipe              101.34           77,626.44  3 Weeks  Griffin              105.62                  80,904.92  8 Weeks  Clow Water              108.09                82,796.94  6-8 Weeks  US Pipe              110.50                  84,643.00  3-4 Weeks  American 

      28.00  766 ft* 
 Polywrap 8 MIL for 24” Ductile Iron 

Pipe 
          766.00                   1.70            1,302.20  1-2 Weeks 

 Alternate Trumbull 
(Green) 

                  0.46                352.36  5 Days  EGW                   0.66                        505.56  1-2 Weeks  AA Thread Seal                   0.74                     566.84  7 Days  AA Thread                   0.74                       566.84  2-3 Weeks  AA 

      29.00  80 ft** 
 30” Protecto 401 Lined Ductile Iron 

Slip Joint Pipe 
             80.00              141.75          11,340.00  3-6 Weeks  Griffin Pipe              131.79           10,543.20  3 Weeks  Griffin              155.54                  12,443.20  8 Weeks  Clow Water              137.79                11,023.20  6-8 Weeks  US Pipe              147.00                  11,760.00  3-4 Weeks  American 

      30.00  80 ft* 
 Polywrap 8 MIL for 30” Ductile Iron 

Pipe 
             80.00                   4.00               320.00  1-2 Weeks  Alternate Trumbull (Black)                   0.92                  73.60  5 Days  EGW                   0.85                          68.00  1-2 Weeks  AA Thread Seal                   1.47                     117.60  7 Days  AA Thread                   1.16                          92.80  2-3 Weeks  AA 

      31.00  80 ft** 
 36” Protecto 401 Lined Ductile Iron 

Slip Joint Pipe 
             80.00              179.10          14,328.00  3-6 Weeks  Griffin Pipe              169.14           13,531.20  3 Weeks  Griffin              202.73                  18,448.43  8 Weeks  Clow Water              179.48                14,358.40  6-8 Weeks  US Pipe              190.70                  15,256.00  3-4 Weeks  American 

      32.00  80 ft* 
 Polywrap 8 MIL for 36” Ductile Iron 

Pipe 
             80.00                   4.65               372.00  1-2 Weeks  Alternate Trumbull (Black)                   1.01                  80.80  5 Days  EGW                   1.02                          81.60  1-2 Weeks  AA Thread Seal                   1.41                     112.80  7 Days  AA Thread                   1.16                          92.80  2-3 Weeks  AA 

      33.00  80 ft**  8” SDR 26 slip joint PVC sewer pipe              80.00                   4.80               384.00  3-4 Weeks  JM Eagle                   3.99                319.20  Stock  Diamond                   4.09                        343.56  1 Week 
 North American 

Pipe 
                  4.04                     323.20  14 Days  NAPCO                   3.84                       307.20  2-3 Weeks  Northern North America 

      34.00  250 ft**  10” SDR 26 slip joint PVC sewer pipe           250.00                   6.90            1,725.00  3-4 Weeks  JM Eagle                   6.29             1,572.50  10 Days  Diamond                   6.42                     1,605.00  1 Week 
 North American 

Pipe 
                  6.21                  1,552.50  14 Days  NAPCO                   6.02                    1,505.00  2-3 Weeks  Northern North America 

      35.00  28 ft**  24” SDR 26 slip joint PVC sewer pipe              28.00                45.75            1,281.00  3-4 Weeks  JM Eagle                35.80             1,002.40  10 Days  Diamond                40.38                     1,130.64  1-2 Weeks 
 North American 

Pipe 
               39.55                  1,107.40  14 Days  NAPCO                35.66                       998.48  3-4 Weeks  Northern North America 

      36.00  340 ft**  27” SDR 26 slip joint PVC sewer pipe           340.00                85.45          29,053.00  3-4 Weeks  JM Eagle                47.91           16,289.40  10 Days  Diamond                53.84                  18,305.60  1-2 Weeks 
 North American 

Pipe 
               52.18                17,741.20  14 Days  NAPCO                82.17                  27,937.80  3-4 Weeks  North America JM Eagle 

      37.00  175 ft**  10” Certa-Lok Yelomine Sewer Pipe           175.00                18.61            3,256.75  1-2 Weeks 
 Certainteed Certaflo 

Greenline 
               17.81             3,116.75  3 Weeks  Certainteed                12.60                     2,205.00  1 Week  Certainteed                16.22                  2,838.50  14 Days  Certainteed                15.45                    2,703.75  3-4 Weeks  Certainteed 

      38.00  1 ea 
 10” 45 degree Certa-Lok Yelomine 

Sewer Pipe sweep bend 
               1.00              230.95               230.95  1-2 Weeks  Certainteed              463.51                463.51  10 Days  Certainteed              590.70                        590.70  1 Week  Certainteed              200.40                     200.40  14 Days  Certainteed              195.00                       195.00  3-4 Weeks  Certainteed 

      39.00  5 ea 
 12” Protecto 401 Lined MJ, DI 45 

degree bend W/Accessories 
               5.00              505.00            2,525.00  2-3 Weeks  Custom Fabrication              476.56             2,382.80  10 Days  Star Pipe/ Tyler              388.52                     1,942.60  1-2 Weeks  Tyler Pipe              397.64                  1,988.20  7 Days  Star              314.00                    1,570.00  2-3 Weeks  Star 

      40.00  4 ea 
 12” Protecto 401 Lined MJ, DI 22.5 

degree bend W/Accessories 
               4.00              485.00            1,940.00  2-3 Weeks  Custom Fabrication              457.48             1,829.92  10 Days  Star Pipe/ Tyler              367.23                     1,468.92  1-2 Weeks  Tyler Pipe              378.53                  1,514.12  7 Days  Star              294.00                    1,176.00  2-3 Weeks  Star 
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       233,787.45                 4,880.00        212,645.21                217,139.70              222,181.49                227,944.76 
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